

Welcome to the Tier One Contract Pipeline for Glasgow City Region's £1 billion City Deal Infrastructure Programme

The Glasgow City Region City Deal was the first in Scotland and is one of the largest in the UK, with £500 million funding each from both the UK and the Scottish Governments and the local authorities contributing a further £130 million. The City Deal is supporting 21 infrastructure projects across the Region for new roads, bridges and improved transport infrastructure. This together with construction, remediation and public realm investment will help to unlock vacant sites in key locations, assisting further housing, retail and commercial development. In fact, the City Deal is anticipated to lever an estimated £3.3 billion of private sector investment over 20 years.

Participating councils: Glasgow City, East Dunbartonshire, East Renfrewshire, Inverclyde, North Lanarkshire, Renfrewshire, South Lanarkshire and West Dunbartonshire.

May 2021

Overview of Contract Pipeline

Details of upcoming procurement plans are provided overleaf. Please note the following:

- Values and dates shown are estimated and for guidance only. These may be subject to change.
- Some contracts may be aggregated or dis-aggregated at the discretion of the council.
- Some contracts may be procured via an existing framework agreement.

In terms of the Contract Pipeline:

- The contract title and a brief description provided by the council procuring are shown in columns B and C
- Look at column F to find out how the contract is being procured i.e. through direct advertising or using a framework. See below for more guidance on this.
- Where a framework is being used, details of the framework and when it is due for renewal are indicated in columns G and H.
- The relevant council and the procuring lead officer are shown in columns A and M.
- The final page provides details of each council's main procurement contact(s).

How we procure and what this means to you

Contracts are procured in a few different ways:

- Some contracts are procured through a **Tender Process** which means the contract will be advertised on **Public Contracts Scotland (PCS)**.

WHAT YOU NEED TO DO

You should register on [Public Contracts Scotland](#). Log in and go to the supplier control panel, choose alert profile to add categories and use the "search categories" tab and enter "Glasgow" into the search box and then select Glasgow and Clyde Valley City Deal, to receive updates on upcoming contract opportunities being advertised through the website.

- Many council contracts are procured via an existing **council, Scottish Government or Scotland Excel framework agreement**.

Framework agreements are set up to provide best value - both in saving time and money for the public purse.

A framework will usually include a range of large companies and small and medium-sized enterprises (SMEs). When a council is seeking to procure using the framework, the companies on the framework can bid for the contract.

WHAT YOU NEED TO DO

- If you are **already on the framework** shown, then note that the procurement is coming up and get ready to put forward a Bid. You should also check when the framework is due to be renewed.
- If you are **not on the framework** shown and would like to be in the future, check when it is due to be renewed and contact the relevant organisation nearer the time.
- If you are **not a Tier One contractor, and think that the contract might offer sub contract opportunities** for your business - then you can contact the contractors on the framework direct to find out more.

WHAT ELSE CAN YOU DO?

- Follow us on twitter and keep an eye on the Procurement page on the City Region website. We will post updates of companies winning contracts and on upcoming Talking Tenders workshops and supply chain events.
- Access **Support in Procurement**: The Supplier Development Programme provides free tender training and hosts meet the buyer events. You can register for free at www.sdpscotland.co.uk.

More information: www.glasgowcityregion.co.uk/Procurement and via twitter [@GlasgowCityDeal](https://twitter.com/GlasgowCityDeal)



A	B	C	D	E	F	G	H	I	J	K	L	M	N
COUNCIL	CONTRACT REFERENCE (IF AVAILABLE)/ CONTRACT TITLE	CONTRACT DESCRIPTION	WORKS OR SERVICES	CITY DEAL PROJECT	METHOD OF PROCUREMENT	NAME OF FRAMEWORK USED	EXPIRY DATE OF FRAMEWORK	ESTIMATED CONTRACT VALUE	ANTICIPATED PROCUREMENT START DATE	ANTICIPATED CONTRACT START DATE	ANTICIPATED CONTRACT END DATE	PROCUREMENT CONTRACT MANAGER	TIER 1 CONTRACT - PUBLISHED ON PCS
East Renfrewshire	Main contract Aurs Road	Appointment of main contractor: Aurs Road will be upgraded and realigned along its 2 kilometres length between Springfield Road, Barrhead and Stewarton Road. Project consists of 2 sections of road being straightened by creating 2 new road sections; replacement of existing weak bridge; installation of second pedestrian bridge; installation of promenade in existing Dam face; installation of 2 kilometres Active Travel Route; installation of culvert to provide natural top water level in Balgray Reservoir; formation of roundabout and car park area. Ancillary works include new street lighting, traffic signals, road markings and protection barriers. Due to the project site's location within the Dams to Darnley Country Park, bespoke artwork, choice of materials and soft landscaping are an integral part of the finished product.	Works	M77 Strategic Corridor LVA: Phase 1 Aurs Road Realignment	Tender Process	Not applicable	30 June 2023	£9 - 12 million	June - September 2021	2022	2023 - 2024	Vanessa.Fordyce@eastrenfrewshire.gov.uk	Yes
Glasgow City	GCC005102CPU Custom House Quay Wall Development	Construction: Custom House Quay Wall Development	Works	CWWEIQ Access and Integrity Waterfront	Tender Process	Not applicable	Not applicable	£20 million	2022 - Q3	2023 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	Yes
Glasgow City	GCC005085CPU Quay Wall Development (Windmillcroft) - Construction	Construction: Quay Wall Development (Windmillcroft)	Works	CWWEIQ Clyde Waterfront and West End Innovation Quarter/ Access and Integrity Waterfront	Tender Process	Not applicable	Not applicable	£15 million	2021 - Q2	2021 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	Yes
Glasgow City	GCC005101CPU Public Realm Construction at Broomielaw - Clyde Street	Construction: Public Realm at Broomielaw - Clyde Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£13 million	2025 - Q3	2026 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005097CPU Public Realm Construction at George Square, Dundas Street, Dundas Lane	Construction: Public Realm Construction at George Square, Dundas Street, Dundas Lane	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£11.2 million	2023 - Q3	2024 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005109CPU Public Realm Construction at St Vincent Street - St Vincent Place - Cochrane Street	Construction: Public Realm at St Vincent Street - St Vincent Place - Cochrane Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£10.5 million	2026 - Q1	2026 - Q3	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC004383CPUB Public Realm Construction at Argyle Street West and Underline	Construction: Public Realm at Argyle Street West and Underline	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£9.4 million	2021 - Q2	2021 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No



A	B	C	D	E	F	G	H	I	J	K	L	M	N
COUNCIL	CONTRACT REFERENCE (IF AVAILABLE)/ CONTRACT TITLE	CONTRACT DESCRIPTION	WORKS OR SERVICES	CITY DEAL PROJECT	METHOD OF PROCUREMENT	NAME OF FRAMEWORK USED	EXPIRY DATE OF FRAMEWORK	ESTIMATED CONTRACT VALUE	ANTICIPATED PROCUREMENT START DATE	ANTICIPATED CONTRACT START DATE	ANTICIPATED CONTRACT END DATE	PROCUREMENT CONTRACT MANAGER	TIER 1 CONTRACT - PUBLISHED ON PCS
Glasgow City	GCC005383CPU Public Realm Construction at Argyle Street East (Hope Street to Glasgow cross), St Enoch's Square - Dixon Street	Construction: Public Realm at Argyle Street East (Hope Street to Glasgow cross), St Enoch's Square - Dixon Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£7 million	2023 - Q1	2023 - Q3	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005096CPU Public Realm Construction at George Street	Construction: Public Realm at George Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£6.6 million	2026 - Q2	2026 - Q2	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	Yes
Glasgow City	GCC005276CPU Meatmarket Infrastructure and Public Realm Works	Construction: Meatmarket Infrastructure and Public Realm Works	Works	CCB Collegelands Calton Barras	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£6.5 million	2021 - Q2	2021 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005108CPU Public Realm Construction at Hope Street - Oswald Street	Construction: Public Realm at Hope Street - Oswald Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£6.2 million	2026 - Q3	2027 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC004365CPU Construction at Byres Road	Construction: Public Realm at Byres Road	Works	CWWEIQ Clyde Waterfront and West End Innovation Quarter GU Developing Economic Role	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£6 million	2021 - Q2	2021 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC004378CPU Public Realm Construction at North Hanover Street	Construction: Public Realm at North Hanover Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£5.8 million	2021 - Q3	2021 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005095CPU Public Realm Construction at Bath Street - Cathedral Street	Construction: Public Realm at Bath Street - Cathedral Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£4 million	2024 - Q3	2025 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005275CPU Collegelands Bridge Works	Construction: Collegelands Bridge Works	Works	CCB Collegelands Calton Barras	Framework - Mini Competition	GCC Construction and Trades Framework GCC004481CPU	21 August 2023	£3.5 million	2022 - Q2	2022 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005104CPU Public Realm Construction at IFSD West - Washington Street/McAlpine Street/Carrick Street/Brown Street/Balaclava Street/Crema Street	Construction: Public Realm - at IFSD West - Washington Street/McAlpine Street/Carrick Street/Brown Street/Balaclava Street/Crema Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£3.4 million	2026 - Q3	2027 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No

A	B	C	D	E	F	G	H	I	J	K	L	M	N
COUNCIL	CONTRACT REFERENCE (IF AVAILABLE)/ CONTRACT TITLE	CONTRACT DESCRIPTION	WORKS OR SERVICES	CITY DEAL PROJECT	METHOD OF PROCUREMENT	NAME OF FRAMEWORK USED	EXPIRY DATE OF FRAMEWORK	ESTIMATED CONTRACT VALUE	ANTICIPATED PROCUREMENT START DATE	ANTICIPATED CONTRACT START DATE	ANTICIPATED CONTRACT END DATE	PROCUREMENT CONTRACT MANAGER	TIER 1 CONTRACT - PUBLISHED ON PCS
Glasgow City	GCC005088CPU Public Realm Construction at Sauchiehall Street Precinct	Construction: Public Realm at Sauchiehall Street Precinct	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£3.4 million	2021 - Q2	2021 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005107CPU M8 Junction 19 Area Improvements	Construction: M8 Junction 19 Area Improvements	Works	CWWEIQ Clyde Waterfront and West End Innovation Quarter Invest Strategic Road Network	Framework - Mini Competition	GCC Construction and Trades Framework - GCC004481CPU	21 August 2023	£3.1 million	2022 - Q3	2023 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	Yes
Glasgow City	GCC005091CPU Expressway Bridge: Construction	Construction: Expressway Bridge	Works	CCWWEIQ Clyde Waterfront and West End Innovation Quarter SEC/PQ Develop Economic Role	Framework - Mini Competition	GCC Construction and Trades Framework - GCC004481CPU	21 August 2023	£3 million	2022 - Q2	2022 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005094CPU Public Realm Construction at Glassford Street - Stockwell Street	Construction: Public Realm at Glassford Street - Stockwell Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£3 million	2025 - Q2	2025 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005092CPU Public Realm Construction at Holland Street/ Pitt Street	Construction: Public Realm at Holland Street/ Pitt Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£2.4 million	2021 - Q3	2022 - Q2	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005099CPU Cowlairs Site remediation	Construction: Cowlairs Site remediation	Works	CNG Canal and North Gateway/ Cowlairs	Framework - Mini Competition	GCC Construction and Trades Framework - GCC004481CPU	21 August 2023	£1.9 million	2021 - Q4	2022 - Q2	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005103CPU Public Realm Construction at John Street	Construction: Public Realm at John Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£1.8 million	2023 - Q1	2023 - Q3	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005093CPU Public Realm Construction at Elmbank Street and Elmbank Crescent Location	Construction: Public Realm at Elmbank Street and Elmbank Crescent Location	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£1.5 million	2024 - Q3	2025 - Q1	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005384CPU Public Realm Construction at Miller Street and Hanover Street	Construction: Public Realm at Miller Street and Hanover Street	Works	CCEIIPR City Centre	Framework - Mini Competition	GCC City Deal Public Realm Framework - GCC004539CPU	30 June 2023	£1.5 million	2026 - Q1	2026 - Q3	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005148CPU Cowlairs Grouting Works	Cowlairs Grouting Requirements	Works	CNG Canal and North Gateway/ Cowlairs	Framework - Mini Competition	GCC Construction and Trades Framework - GCC004481CPU	21 August 2023	£0.6 million	2021 - Q3	2021 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No



A	B	C	D	E	F	G	H	I	J	K	L	M	N
COUNCIL	CONTRACT REFERENCE (IF AVAILABLE)/ CONTRACT TITLE	CONTRACT DESCRIPTION	WORKS OR SERVICES	CITY DEAL PROJECT	METHOD OF PROCUREMENT	NAME OF FRAMEWORK USED	EXPIRY DATE OF FRAMEWORK	ESTIMATED CONTRACT VALUE	ANTICIPATED PROCUREMENT START DATE	ANTICIPATED CONTRACT START DATE	ANTICIPATED CONTRACT END DATE	PROCUREMENT CONTRACT MANAGER	TIER 1 CONTRACT - PUBLISHED ON PCS
Glasgow City	GCC005212CPU Street Trial Pits - Broomielaw and Clyde Street	Construction: Street Trial Pits - Broomielaw and Clyde Street	Works	CCEIIPR City Centre Avenues	Framework - Mini Competition	GCC Construction and Trades Framework - GCC004481CPU	21 August 2023	£0.25 million	2024 - Q2	2024 - Q4	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Glasgow City	GCC005211CPU Street Trial Pits - Glassford Street and Stockwell Street	Construction: Street Trial Pits - Glassford Street and Stockwell Street	Works	CCEIIPR City Centre Avenues	Framework - Mini Competition	GCC Construction and Trades Framework GCC004481CPU	21 August 2023	£0.1 million	2023 - Q4	2024 - Q2	tbc	jim.rankin@glasgow.gov.uk Kim.Mackenzie@ced.glasgow.gov.uk	No
Inverclyde	Inverkip Roadworks	Roadworks for Inverkip	Works	Inverkip	Tender Process	Not applicable	Not applicable	£2.8 million	tbc	tbc	tbc	david.aitken@inverclyde.gov.uk	Yes
North Lanarkshire	Construction of East Airdrie Link Road	East Airdrie Link Road - Works	Works	East Airdrie Link Road	Tender Process	Not applicable	Not applicable	£49.3 million	1 February 2024	6 September 2024	18 December 2026	bakery@northlan.gov.uk	Yes
North Lanarkshire	RIA (Dualling of A723 from Ravenscraig to M8) - Works	RIA (Dualling of A723 from Ravenscraig to M8) - Works	Works	Pan Lan Orbital Trans Corridor	Tender Process	Not applicable	Not applicable	£38 million	1 November 2022	1 January 2024	31 December 2025	speedj@northlan.gov.uk	Yes
North Lanarkshire	RIA (New dual carriageway from Ravenscraig to Motherwell) - Works	RIA (New dual carriageway from Ravenscraig to Motherwell) - Works	Works	Pan Lan Orbital Trans Corridor	Tender Process	Not applicable	Not applicable	£21 million	1 November 2021	1 January 2023	30 June 2025	speedj@northlan.gov.uk	Yes
North Lanarkshire	East Airdrie Link Road - Design and Project Management	East Airdrie Link Road - Design and Project Management – Stage 3 DMRB to project completion	Services	Pan Lan Orbital Trans Corridor	Framework - Mini Competition	0620 - SXL Engineering and Technical Consultancy	18 March 2025	£5 million	18 June 2021	6 September 2021	18 December 2026	bakery@northlan.gov.uk	No
North Lanarkshire	RIA (Dualling of Airbles Road and junction improvements) - Works	RIA (Dualling of Airbles Road and junction improvements) - Works	Works	Pan Lan Orbital Trans Corridor	Tender Process	Not applicable	Not applicable	£5 million	1 April 2023	1 April 2024	31 December 2025	speedj@northlan.gov.uk	Yes
North Lanarkshire	RIA (Dualling of A723 from Ravenscraig to M8) - Services	RIA (Dualling of A723 from Ravenscraig to M8) - Contract Management incl procurement	Services	Pan Lan Orbital Trans Corridor	Framework - Mini Competition	0620 - SXL Engineering and Technical Consultancy	18 March 2025	£0.95 million	1 March 2022	1 June 2022	31 December 2025	speedj@northlan.gov.uk	No
North Lanarkshire	Multidisciplinary Services/ Design and Contract Administration	Eurocentral PRS Multidisciplinary Services/Design and Contract Administration	Services	Pan Lan Orbital Trans Corridor	Framework - Mini Competition	0620 - SXL Engineering and Technical Consultancy	18 March 2025	£0.14 million	1 June 2021	1 October 2021	31 January 2022	BiggamLa@northlan.gov.uk	No



A	B	C	D	E	F	G	H	I	J	K	L	M	N
COUNCIL	CONTRACT REFERENCE (IF AVAILABLE)/ CONTRACT TITLE	CONTRACT DESCRIPTION	WORKS OR SERVICES	CITY DEAL PROJECT	METHOD OF PROCUREMENT	NAME OF FRAMEWORK USED	EXPIRY DATE OF FRAMEWORK	ESTIMATED CONTRACT VALUE	ANTICIPATED PROCUREMENT START DATE	ANTICIPATED CONTRACT START DATE	ANTICIPATED CONTRACT END DATE	PROCUREMENT CONTRACT MANAGER	TIER 1 CONTRACT - PUBLISHED ON PCS
South Lanarkshire	Jackton Primary School	This contract is for the construction of a new 18 classroom primary school with associated accommodation and synthetic sports pitch	Works	SLC Community Growth Areas	Framework - Mini Competition	Scottish Procurement Alliance	30 June 2021 new framework under evaluation	£11 million	1 July 2021	1 September 2021	1 August 2024	derek.craig@southlanarkshire.gov.uk	No
South Lanarkshire	Wellhall Road / Woodfoot Road/Hillhouse Road Junction Improvements	This contract is for the re-modelling and improvements of two traffic junctions in Hamilton	Works	SLC Community Growth Areas	Framework - Mini Competition	South Lanarkshire council roads sub-contractor framework	31 December 2020	£2 million	1 November 2021	1 December 2021	1 September 2023	colin.park@southlanarkshire.gov.uk	No
South Lanarkshire	Lanark Road M74 Junction Signalisation	This contract is for the re-modelling and improvement at a traffic junction and motorway overbridge in Larkhall	Works	SLC Community Growth Areas	Framework - Mini Competition	South Lanarkshire council roads sub-contractor framework	31 December 2022	£1.25 million	1 November 2021	1 December 2021	1 September 2023	colin.park@southlanarkshire.gov.uk	No
West Dunbartonshire	Provision of Access and Supporting Infrastructure for the Redevelopment of the Former Oil Terminal at Bowling, West Dunbartonshire	Develop the site to increase the business and industrial opportunities; Enhance the Green Network; Build a link road which offers access to development and a secondary access for the A82; Protect the interests and qualities of the Special Protection Area and Site of Special Scientific Interest	Works	Exxon Site Development	Contract utilising a framework agreement	tbc	Not in the position to state that as present	Circa £34 million	Circa April 2022	Circa April 2022	Circa December 2025	Robin.Abram@west-dunbarton.gov.uk	No
West Dunbartonshire	Provision of an Employers Agent to Support the Redevelopment of the Former Oil Terminal at Bowling, West Dunbartonshire	Provide contract administration on behalf of the Council including pre design and post build contract	Services	Exxon Site Development	Contract utilising a framework agreement	tbc	Not in the position to state that as present	Circa £1 million	Circa June 2021	Circa June 2021	Circa April 2026	Robin.Abram@west-dunbarton.gov.uk	No

Procurement Contact Details

NAME JOB TITLE	PHONE	EMAIL ADDRESS
EAST DUNBARTONSHIRE		
Jacqui Campbell Procurement	0141 574 5553	jacqui.campbell@eastdunbarton.gov.uk
EAST RENFREWSHIRE		
Vanessa Fordyce Procurement Category Manager	0141 577 8655 07741701469	Vanessa.Fordyce@eastrenfrewshire.gov.uk
GLASGOW		
Jim Rankin Procurement Category Manager	0141 287 4181	jim.rankin@glasgow.gov.uk
Kim Mackenzie Procurement Category Manager	0141 287 6448	Kim.Mackenzie@ced.glasgow.gov.uk
INVERCLYDE		
David Aitken Procurement and Building Services Manager	01475 712964 07385434438	david.aitken@inverclyde.gov.uk
NORTH LANARKSHIRE		
Dorothy Balfour Enterprise Category Manager	01236 632616 07583669609	BalfourD@northlan.gov.uk
RENFREWSHIRE		
Rebecca Park Category Manager (City Deal)	0141 618 5346	rebecca.park@renfrewshire.gov.uk
SOUTH LANARKSHIRE		
David Anderson Procurement Adviser	01698 454967 07385370027	David.anderson2@southlanarkshire.gov.uk
WEST DUNBARTONSHIRE		
Angus Cameron Senior Procurement Officer – Place Department	01389 776952	angus.cameron@west-dunbarton.gov.uk